PUBLIC IMPROVEMENT AGREEMENT UNDER $50,000
PHASE 1 FBO REPAIR: REMOVAL OF SHEET ROCK, MOLD AND LEAK REPAIR

THIS CONTRACT is made this 7 day of April, 2014, between City of Newport, hereinafter called
Owner, and Keith Johnson Construction, LLC, hereinafter called Contractor. In consideration of
mutual covenants hereinafter set forth, the parties agree as follows:

1. Work. Contractor shall complete all work as specified in the contract documents, in
conformance with all Owner public works design and construction standards, and in
accordance with the documents and drawings provided for the PHASE 1 FBO REPAIR:
REMOVAL OF SHEET ROCK, MOLD AND LEAK REPAIR project.

2. Materials. Contractor will furnish, provide and pay for all materials, supplies, labor, tools,
equipment, water, lights, power, transportation, supervision, temporary construction of any
nature, and all other services and facilities of any nature whatsoever necessary to execute,
complete, and deliver the Work within the specified time.

3. Contract Time. The Work will be completed by Contractor within 60 calendar days after the
date of Owner’s Notice to Proceed, unless the time for completion is extended otherwise by
the Contract Documents or by written agreement of the parties.

4. Contract Price. Owner shall pay Contractor for performance of the Work in accordance
with the Contract Documents (Exhibit A).

5. Compensation. Owner will pay the Contract Price upon final completion and City’s
acceptance of Contractor's Work.

6. Contract Documents. The term "Contract" or “Contract Documents” means and includes
the following:

a) Request for Competitive Quote;

b) Addenda (if any);

¢) Contractor's submitted Quotation Form;
d) Public Improvement Contract;

e) ORS 279C Requirements (attached);

f) Notice of Award;

g) Notice to Proceed;

h) Change Orders (if any);

All Contract Documents are attached hereto, and incorporated herein by this reference. In
the event of a conflict, this Contract will prevail over other Contract Documents as modified
by any change orders, followed by ORS 279C requirements, the Notice to Proceed, Owner
Request for Competitive Quote, then Contractor’'s submitted Quotation Form, in that order of
precedence.

7. Materials and Equipment. Materials and equipment shall be stored so as to ensure the
preservation of their quality and fitness for the Work. Stored materials and equipment to be
incorporated in the Work shall be located so as to facilitate prompt inspection. All materials
and equipment shall be applied, installed, connected, erected, used, cleaned and
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conditioned as directed by the manufacturer.

. Contractor's Representations. In order to induce Owner to enter into this Contract,
Contractor makes the following representations:

a) Contractor has familiarized itself with the nature and extent of the Contract Documents,
Work, locality, and with all local conditions and federal, state, and local laws, ordinances,
rules, and regulations which, in any manner, may affect cost, progress, or performance
of the Work;

b) Contractor has studied carefully all reports, investigations, and tests of subsurface and
latent physical conditions at the site affecting cost, progress, or performance of the Work
which were relied upon in the preparation of the drawings and specifications;

c) Contractor has made or has caused to be made examinations, investigations, and tests
and studies of such reports and related data in addition to those referred to in (b) which it
deems necessary for the performance of the Work, determination of the contract price,
completing the building within the contract time in accordance with the other terms and
conditions of the Contract Documents; and no additional examinations, investigations,
tests, reports, or similar data are or will be required by Contractor for such purposes;

d) Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports, and data with the terms and conditions of the Contract
Documents;

e) Contractor has given the Owner’s representative written notice of all conflicts, errors or
discrepancies which he has discovered in the Contract Documents and the written
resolution thereof by the Owner’s representative is acceptable to the Contractor.

Insurance. Before undertaking any work on the project, Contractor shall provide Owner with
Certificates of Insurance including comprehensive general liability and other insurance as will
provide protection for the claims set out below, which may arise out of or result from
Contractor's performance of the Work and Contractor's other obligations under the Contract
Documents, whether such performance is by Contractor or any Subcontractor, or by anyone
directly or indirectly employed by any of them, or by anyone for whose acts any of them may
be liable:

a) Claims under workers’ compensation or other similar employee benefits;

b) Claims for damages because of bodily injury, occupational sickness or disease or death
of Contractor's employees;

¢) Claims for damages because of bodily injury, sickness, disease or death of any person
other than Contractor's employees;

d) Claims for damages covered by personal injury liability insurance, sustained by any
person as a result of an offense directly or indirectly related to the employment of such
person by Contractor or by any other person for any other reason;

e) Claims for damages other than to the Work itself because of injury or destruction of
tangible property, including loss of use resulting therefrom;
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10.

11.

12.

f) Claims for damages because of bodily injury or death of any person, or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

The limits of such liability shall be as follows:

1) Comprehensive general liability $1,300,000
2) Automobile $1,000,000
i) Bodily injury $1,000,000
ii) Property Damage $1,000,000

Owner shall be named as an additional insured on the certificates of insurance. Such policies
shall not be canceled or allowed to expire nor material changes permitted, until Contractor
has provided at least 30 days written notice to Owner.

Changes to the Work and Contract Amendments. Changes to the Work, price and other
contract amendments shall be in writing, signed by both parties and made in accordance with
Owner Public Contracting Rules 137-049-0160 and 137-049-0910.

Warranty. This project is warranted against any and all failures for a period of one year
from the date of completion. Contractor agrees to be responsible for all such repairs. If
Contractor does not perform repairs within 30 days after notice provided by the Owner, the
Owner may perform repairs and bill Contractor. Contractor shall be liable for payment of all
such sums, as billed.

Suspension of Work, Termination Delay.

a) If Contractor is adjudged as bankrupt or insolvent or if it makes a general assignment for
the benefit of its creditors, or if a trustee or receiver is appointed for the Contractor or for
any of its property, or if it files a petition to take advantage of any debtor's act or to
reorganize under bankruptcy or applicable laws, or if it repeatedly fails to supply
sufficient skilled workmen or suitable material or equipment, or if it repeatedly fails to
make prompt payments to subcontractors for labor, materials, or equipment, or if it
disregards laws, ordinances, rules, regulations, or orders of any public body having
jurisdiction of the Work, or if it disregards the authority of the Owner’s representative or if
it otherwise violates any provision of the contract documents, then the Owner may,
without prejudice to any other right or remedy, after giving the Contractor and its surety a
minimum of five days' notice from delivery of the written notice, terminate the services of
the Contractor and take possession of the Project and all materials, equipment, tools,
construction equipment, machinery thereon owned by Contractor and finish the Work by
whatever method it may deem expedient. In such case, the Contractor shall not be
entitled to receive any further payment until the work is finished. If the unpaid balance of
the contract price exceeds the direct and indirect costs of completing the project,
including compensation for additional professional services, such excess shall be paid to
the Contractor. If the costs exceed such unpaid balances, the Contractor will pay the
difference to the Owner. Such costs incurred by the Owner will be determined by the
Owner and incorporated in a change order.
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13.

b) Where the Contractor's services have been so terminated by the Owner, the termination
shall not affect any right of the Owner against the Contractor then existing or which may
thereafter accrue. Any retention or payment of monies by the Owner due the Contractor
will not release the Contractor from compliance with the Contract Documents.

c) After five days from delivery of written notice to the Contractor, the Owner may, without
cause and without prejudice to any other right or remedy, elect to abandon the Project
and terminate the Contract. In such case, the Contractor shall be paid for all work
executed and any expense sustained plus reasonable profit.

Indemnification. To the fullest extent permitted by law, the Contractor shall indemnify, hold
harmless, and defend Owner and its representatives, officers, directors, and employees
from any loss or claim made by third parties, including legal fees and costs of defending
actions or suits resulting directly or indirectly from Contractor's negligent performance and
provision of materials and/or fault of Contractor, its employees, representatives, or
subcontractors. If the loss or claim is caused by the joint concurrent negligence or other
fault of Owner and Contractor, the loss or claim shall be borne by each in proportion to the
degree of negligence or other fault attributable to each.

- Contractor shall defend Owner from claims covered under this indemnification section at

14.

15.

Contractor’s sole cost and expense until such time (1) as an arbitration panel or a court of
competent jurisdiction determines that Owner is liable in whole or in part for the loss or claim
caused by Owner’s negligence or (2) until Owner and Contractor mutually agree to allocate
the liability.

Miscellaneous.

a) No assignment by a party hereto of any rights under or interests in the Contract
Documents will be binding on another party hereto without the written consent of the
parties sought to be bound; and specifically but without limitation, monies which may
become due and monies which are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law) and unless
specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignor from any duty or responsibility under
the Contract Documents.

b) This Contract shall be binding upon all parties hereto and their respective partners,
successors, heirs, assigns, and legal representatives in respect to all covenants,
agreements, and obligations contained in the Contract Documents.

Arbitration. If any disputes, disagreements or controversies arise between the parties
pertaining to the interpretation, validity, rescission or enforcement of this Contract, the
parties shall, upon the request of either party, submit such dispute to binding arbitration.
Except as otherwise provided in this Contract, arbitration shall be requested by delivering to
the other party a written request for arbitration. Within 10 days of receipt of such request,
the parties shall select a mutually agreeable arbitrator and designate mutually agreeable
rules of arbitration. If the parties cannot agree upon an arbitrator within 10 days, an
arbitrator may be appointed by the Circuit Court for the County in which Owner is located,
upon the request of either party submitted in accordance with Oregon’s Uniform Arbitration
Act, ORS 36.600, et seq. If the parties have not designated mutually agreeable rules of
arbitration at such time as the arbitrator is appointed, the arbitrator shall have the discretion
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to adopt rules for the arbitration, and the arbitrator's decision shall be binding upon the
parties. All arbitration shall take place in Lincoln County, Oregon unless the parties both

agree to have the matter arbitrated elsewhere.

16. Attorney Fees. If suit, action or arbitration is brought either directly or indirectly to rescind,
interpret or enforce the terms of this Contract, the prevailing party shall recover and the
losing party hereby agrees to pay reasonable attorney’s fees incurred in such proceeding, in
both the trial and appellate courts, as well as the costs and disbursements. Further, if it
becomes necessary for Owner to incur the services of an attorney to enforce any provision
of this Contract without initiating litigation, Contractor agrees to pay Owner’s attorney’s fees
so incurred. Such costs and fees shall bear interest at the maximum legal rate from the

date incurred until the date paid by losing party.

A

THIS CONTRACT s effective onthe ___ 7~

OWNER: /%
By:_/4—7 Kv

Spencer R. Nebel, City Manager

Address for giving notices:
City of Newport
169 NW Coast Highway

Newport, OR 97365

PUBLIC IMPROVEMENT AGREEMENT UNDER $50,000

day of %o[geé . , 2014.

CONTRACTOR:

Wab_mzmdn) LUl
Tltle

Address for giving notices:
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Keith Johnson Construction, LLC EXHIBIT A E ST| M ATE

CCB#163200
520 SW 2nd St, DATE
Newport, Oregon 97365 32412014
NAME / ADDRESS

City of Newport

Attn:Melissa Roman

169 SW Coast Hwy

Newport, Oregon 97365

PROJECT
ITEM DESCRIPTION TOTAL

Fixed Price Agreement | Remove the existing drywall from the main lobby area at the airport facility approximately sixteen 9,986.00

feet out from the south wall on the ceiling (four feet beyond the existing skylights and the east
and west wall the same distance out from the south wall from ceiling to floor, in addition base
moldings, window seals will be removed and disposed of). The exposed area will be treated with
a substance to kill black mold. The areas open to the main lobby will be sealed off from the work
area around the opening above, down the sides and at the floor to prevent mold spores from going
into other areas of the building. Exhaust fans will be utilized to bring in fresh area and remove
old area to the exterior of the building. After treating the floors, windows and any carpet will be
cleaned to remove existing mold spores. The railings around the stairs and walkways will be
protected using four inch foam material and drop clothes. All material removed will be disposed
of by the contractor. Prior to removing the material to seal off the openings an air quality test
should be administered by the city to examine the quality of air within the work area. Workers
will be protected using disposable suits, and air filtration masks and goggles.

Contractor believes that additional mold problems will be found and further removal of sheet rock
and moldings may be required.

We look forward to working with you.

Total $9,986.00




EXHIBIT B
WISE STEPS INC.

SAFETY AND INDUSTRIAL HYGIENE CONSULTING
INDUSTRIAL HYGIENE REPORT

P.O. Box 3895 SALEM, OREGON 97302
TELEPHONE: 503-585-4002 FAx 503-585-3317

TO: MELISSA ROMAN, CITY OF NEWPORT

FROM: KATHY ELLIS, SENIOR INDUSTRIAL HYGIENE CONSULTANT
REVIEWED BY: DeETTA BURROWS, CIH

PROJECT: AIRPORT TERMINAL MOLD ASSESSMENT

ASSESSMENT: MARCH 20, 2014

REPORT: MARCH 26, 2014

PURPOSE

Wise Steps, Inc was asked to evaluate the airport terminal to determine extent of mold
remediation in the building because chronic water leaks have resulted in mold growth on
the surface of the walls. Wise Steps was also requested to take an air sample in the
terminal to determine if staff or the public have exposure to elevated levels of mold.

This report makes recommendations related to the needed remediation and safety
measures for the removal of water-damaged materials that have may have mold growth.

This report covers only the areas of the building shown to the industrial hygienist while
conducting the assessment. This report does not address any water or moisture damage
in terms of structural integrity or reduced quality of building materials.

ASSESSMENT FINDINGS AND TEST RESULTS
The water intrusion has occurred at the roof around the skylights and around the south
windows and door on the ground floor and 2™ floor mezzanine.

Most of the mold growth has been wiped off the sheetrock walls around the windows but
behind the baseboard and coving there is visible mold growth on the walls.

Moisture tests found wall cavities under windows were wet. The walls in the Wings Deli
area of the terminal were dry and there was no visible mold growth on the walls. But at
the south door in the Deli the walls were wet and there was visible mold growth on the

wall.



The concrete floor is covered with tile on the ground floor. In the terminal, the tile has
lifted off the floor because moisture in the slab. Moisture tests on the surface of the
concrete identified high moisture levels. The tile on the floor in the Wings Deli room was
not lifting off the floor indicating the slab had not gotten wet in this area of the building.

Air Sample

The air sample taken in the Terminal collected nearly identical amounts and types of
mold spore found in the comparison test taken outdoors. The overall amount of mold
spore was low for the extensive visible damage and mold growth. The lack of mold spore
in the air is because the mold growth had not recently been disturbed by either cleaning
surfaces or the removal of baseboard. It is important to minimize activity near the mold
growth such as removing baseboards in order to prevent mold spore emission into the
terminal.

A test of the mold growth on the wall was collected to identify the molds and correlate the
visible mold to the types found in the air samples. The test collected only Stachybotrys which
commonly grows on sheetrock that is wet for long periods of time. There was no
Stachybotrys collected in the air test confirming the mold growth on the wall behind the
baseboard cannot emit mold spore into the air of the terminal.

Air Tests

Sample 1 Terminal ground floor

The sample taken in the terminal collected a normal amount of total spore concentration
at 730 spore/m3. The sample consisted of mostly Ascospores and Basidiospores which
would have been from infiltration of outdoor air into the building.

Sample 2 Outdoors

All interior samples will be compared to this sample since there are no government
regulations on how much and what kind of spore is acceptable in an occupied space.
We hope to find low amounts of similar types indoors compared to the types and
amounts in the outdoors. The amount of total spore collected outdoors was 770
spore/m3 and consisted of mostly Basidiospores and Ascospores.

Surface Tests

Sample 1 Wall in Terminal

The surface of the wall under the baseboard was tested to identify the type of mold
growth on the sheetrock. This sample collected high concentrations of Stachybotrys at
>1000 spore/sq inch.

Conclusion
Based on the air sample there is no exposure to mold spore occurring from the growth in
or on the walls.

Based on the visual inspection and the wet conditions in the wall cavities, the following
remediation procedures are recommended.
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Remediation Safety and Health Protocols
Newport Municipal Airport Terminal

These recommended mitigation protocols are offered as minimal remediation
procedures for the removal of fungal growth on water damaged building materials.
These protocols address the general areas needed to be deconstructed or cleaned. It is
the responsibility of the remediation company to remove or repair all water damaged
areas in the building and to continue to look for additional fungal growth.

These protocols should be used by water restoration workers who are knowledgeable,
trained and use prudent practices while removing the damaged materials. These protocols
have been developed using the EPA document 402-K-01-001 Mold Remediation in Schools and
Commercial Buildings and the New York City Department of Health, Guidelines on Assessment
and Remediation of Fungi in Indoor Environments and lICRC S520 Standard and Reference
Guide for Professional Mold Remediation.

1. Preparation:
¢ Find and fix the areas where water penetration is occurring.

e Terminal —the water damaged area of the terminal has already been emptied of
furniture

e Wings Deli — move furnishings away from the south door to allow for containment
barrier wall to be buiilt.

e 2" Floor office next to mezzanine area — move desk and bookcases at least 6
feet away from the south wall. Tightly cover the carpeting to prevent debris from
settling into the carpet. Cover the French doors leading onto the mezzanine with
6ml fire resistant PVC sheeting.

e 2" Floor Mezzanine — Remove the furniture from the west and east sides of the
mezzanine.

2. Remediation Worker Safety:
The remediation contractor shall comply with all applicable OSHA regulations such as
having a Written Respiratory Protection Program and Hazard Communication Program.

All workers at all times inside the containment must be fully equipped with
protective equipment. This should include at least:

Tyvek coveralls

Gloves

Y2 Face respirators with N95 or HEPA cartridges
Eye protection

The respirators must be worn during the time of demolition and initial cleaning work.
Protective equipment should be donned and doffed outside the contained rooms.
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3. Containment
Terminal and Mezzanine
Securely attach a solid barrier wall from the ceiling to the floor. This should start just
above the lower skylights and will need to incorporate the west and east sides of the
mezzanine. Tightly seal the containment at the ceiling, floor and walls. This will be
made of 6ml fire resistance PVC sheeting, floor to ceiling.

Wings Deli

Build a containment chamber at the south door in Wings Deli going 4-6 feet
northward into the room and 12 inches past the east side of the door and extending
to the west wall. This will be made of 6ml fire resistance PVC sheeting, floor to
ceiling.

2" Floor office on mezzanine
Build a containment wall along the south wall going 4 feet northward into the office.
This will be made of 6ml fire resistance PVC sheeting, attached floor to ceiling.

Make up air for the containments will need to be filtered. This is usually done by
placing a high efficiency filter in the wall of the chamber.

These containment barriers will isolate remediation work areas from the non
damaged work areas.

Establish HEPA-filtered negative pressurization of the containment work areas.

4. Extent of Remediation
Terminal and Mezzanine
Remove the tile floor in the terminal to start drying the concrete slab. (Tile and mastic
sample has been submitted for asbestos analysis)
Remove the carpet on the mezzanine within the containment.
Remove the ceiling, walls and insulation in the south side of the terminal.

Wings Deli
Remove the wall and insulation, floor to ceiling on:
¢ the east side of the door which is approximately 8 inches wide
¢ the wall above the door
e on the west side of the door remove at least 12 inches of wall, or until there is
no visible mold growth on the wall.

Office on Mezzanine
Remove the wall and insulation floor to ceiling on south wall.

After all the wet and visibly mold covered building materials have been removed, dry
the concrete floor and wall cavities.

Then wipe or HEPA vacuum all floors or walls within the rooms that underwent water
restoration work.

5. Post Remediation Assessment
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I recommend a post remediation inspection and clearance samples be taken after
the ceiling and walls have been removed and the cleaning job is complete and
BEFORE rebuild. This would include assessing the following Remediation
Performance Indicators:

If the containment and controls followed the recommended protocols.

Removal of all visible mold growth

No surface debris remained inside the containment on the floors

Air and possibly surface samples in the containment and outside the contained areas
that find levels that are similar to those found on visibly clean surfaces in non water
damaged buildings.

PON~
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Mold Spore Lab Report

EMSL Analytical, Inc. Order 1D oomnsezs )
2235 Polvorosa Ave , Suite 230 San Leandro, CA 94577 Customer 1D WISEBRS
PhonefFax: (510) 895-3675 / (510) 895-3580 Customer PO
= hitp:/www EMSL com / sanieandrolabg@emst.com Project ID: )
(Atn:  Kathy Ebis Phone: (503) 585-4002 )
Wise Steps, Inc. Fax: (503) 585-3317
PO Box 3895 Coected: 03202014
Salem, OR 97302 Recetved: 0372112014
Analyzed: 0372112014
(Proj:  NEWPORT AIR TERMINAL )
Test Report: Alr-O-Celi{™) Analysis of Fungal Spores & Particulates ty Optical Microscopy (Methods EMSL 05-TP-003, ASTM D7381)
E=b Sample Number: 544540245001 914040240002
Chent Sampls ID: 1 2
Vohamne L 75 75
Sample L TERMENAL OUTDOOR
Spo . 2 iy’ e of Total
100 100 13
518 5;!3 ?;3
1 W 55 2 & 4
oh = 2 4 40 52
1 P 55 - - :
3 40 55 [ il i |
TowFungi| 18 0 100 19 ™ 100
Insect Fragment - - - - - -
ks y y ; s g
Analyt. Sensitivity 600x - 42 - - 4 -
Analyt. Sensitivity 300x = 43 - - i~ it - ]
Skin Fragments (1-4) | - 2 - - 1 -
Fiorous Particuiie (143 | - 1 - g i i
Background {1-5) - 3 - - 2 -
Bipolaris+-+ = Bipolaris/Drechslera/Exserolib L é@mé‘.
[Myxocayoetes++ = Mysomyosien Pesiconia Semut -
. lsrael Gutienrez
sl of Other Approved Signaiory
SReres ang Gl JOrRSUCHIRS laagng levais of k.

unmm wm-mmmummmmmmmm——lm-uwm&mmu

Samgles N By EMBL AN, e B2 Laardns, CA ATHA-LAR, LLC - AP Lab 181748

Juiviles of 2y Methed BEENRNS. INITDrataion Ind WSe of LPS! IS IE e FUEPNEINY Of Ihe ChL. Smptes

__.nnua—u

[lraw report from: 03/21/2014 15:21:18

./

For information on the fungi Bsted in this report please visit the Resources section at www.emsi.com
Test Report SPVERS-7.30.4 Printed: 3/21/2014 03:21:18PM
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Surface Samples

EMSL Analytical, Inc. Order ID: 091404024
Customer ID: WISEBS5
2235 Poivorosa Ave , Suite 230 San Leandro, CA 94577 e o
Phone/Fax: (510) 895-3675 / (510) B95-3680 M
4 " ’ + com Project ID: )
Attn:  Kathy Elis Phone: (503) 585-4002 )
Wise Steps, Inc. Fax: (503) 5853317
PO Box 3895 Collected: 0372072014
Salem, OR 97302 Received: 03/2172014

Analyzed: 0372172014
Proj: NEWPORT AIR TERMINAL

Test Report: Microscopic Examination of Fungal Spores, Fungal Structures, Hyphae, and Other Particulates
from Tape Samples (EMSL Method: M041)

Lab Sampile Number: | 091404024-0003
1

Client Sample D:
Sample Locati WALL
Spore Types Category

Category: Countiper rea analyzed
Rare: 19010 Low: 1110 100 Mediunt 10110 1000 Hgh: >1000 JMM
Bipolaris++ : yxormy i .

ple contains i fyphae associated with the Spores. israe] Gutierrez
No discernabie field blank was submitied with this group of i or Other Approved Signatory

sampie achees mmm Interpretation of the Sata CONtENad In Iis rEport 1 the rEsponmibily of Mie cllerd. " danles not cetactad. SaTples TECEYEE 1 goOS
congiion umisss cihersee noted

EMSL ly i the samples reported above and may not Be rEGIIUCed, EXCERL in R, WRNOLL WItien aancoua by EMSL EMSL dears 20
Sampies anatyad by EMSL Anayical, inc San Leansen, CA AHALAP, LLC-EMLAP Accrediied #101748

(nitiad report from: 032112014 15:21:18

S/

For Information on the fungi listed in this report please visit the Resources section at www .emsl.com
Test Report DEVER1-7.30.1 Prinfed: 3/21/2014 03:21:18PM Page 1of 1
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